
Road Name 

(LOT #1 :)
District:

Contract No: Length:

County: Chainage:

2100 L.S. 1.0

2200 L.S. 1.0              

2300 L.S. 1.0              

2400 No. 2.0              

LS 1.0              

LS 1.0              

3100

3101 m 7,000.0       

3102 m
2 35,000.0     

3200

3204 (a)
m

3 420.0          

3204 (b) m2 24,500.0     

3205 (a) m
3 4,450.0       

3205 (b) m
3 187.5          

3300

3300 m
3 7,350.0       

 Sub Total 

 Sub Total 

 Sub Total 

 Sub Total 

 Provide and place mixed boaders at swampy sections (10m width and 

0.3m fill) as directed by PE 

 Heavy Grading and Shaping to form camber 

Site Preparation

 Excavation of side ditches left and right 

 Excavation of miter drain 

Pavement layer of Gravel

 Gravel (Laterite) wearing course for 150mm compacted layer with 

minimum camber 7% refer to Cross section drawing. Location for the 

surfacing shall be instructed by the RFE/RE 

 Setting out road alignment and road cross section 

 Clearing and grubbing 

Earth work and Road Works

 Provide for demolition and opening of encroached access roads or 

alleys within communities 

0

Montserrado

 Mobilization and installation of necessary construction equipment, 

transporting vehicles, and personnel as per 2100 of the Technical 

Specs  Demobilization of equipment, facilities and personnel after 

completion of the works to their existing locations and restoration of 

all construction camp areas to a satisfactory condition 

 Establish, maintenance and operation of site camp, site office and 

site store for entire contract duration 

 Installation of road sign boards Size (1.5m x 2.0m) 

 Provide for traffic management, including installation of traffic signs, 

traffic control, etc. 

Item No. Description of Works Unit Qty.

THINKER VILLAGE

REPUBLIC OF LIBERIA

MINISTRY OF PUBLIC WORKS

P.O. BOX. 9011, South, Lynch Street, Monrovia, Liberia

EARTH WORKS

BoQ-01

Blank BoQ EW



4700

3401 No. 1.0              

1300 LS 1.0              

Signature:………………………….

Name:…………………………………..

 Sub Total 

 Finishing work: Filling borrow pit from road formation, removal of 

remained material from the road site 

Grand Total

Prepared by: ……………………………………………..

Date:.............../................../20……..

Ancillary works

 Construction of scour checks using stone with cement mortar joint 

Blank BoQ EW



-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

-                   

7Km

 Amount in 

USD 

 Unit Rate 

USD 

0

REPUBLIC OF LIBERIA

MINISTRY OF PUBLIC WORKS

P.O. BOX. 9011, South, Lynch Street, Monrovia, Liberia

EARTH WORKS

BoQ-01

Blank BoQ EW



-                   

-                   

-                   

-$                 

Blank BoQ EW


